1. **Introduction**

Joint Warfare Centre (JWC) is tasked by Supreme Allied Command Transformation (SACT) to deliver exercise TRIDENT JAGUAR 2016 (TRJR16) focused on the operational level, and designed to exercise the training audience (TA), NRDC-TUR headquarters, in a Joint Task Force HQs role.

2. **Background and Scope of Work**

NRDC-TUR will have to plan and conduct a Non-article 5 crisis response operation, executing a SJO (L) in a high tempo, complex military, civilian and asymmetric environment, and exercising command and control of a multinational deployed force up to Division size. The scenario that will be used is the SKOLKAN 2 base line.

3. **Type of Contract and period of Performance**

Type of Contract:
This is a Firm Fixed Price Contract.

Period of performance: 18-JANUARY-2016 UNTIL 03-MARCH-2016
4. **Tasking and deliverables:**

- Develop the de-conflicted exercise Multinational Detailed Deployment Plan (MNDDP) for Phases IIIA (RSOM) and IIIB (Execution) for forces and sustainment. LOGFAS FORMAT

  **Deliverable:** Exercise MNDDP for Phases IIIA and IIIB with sourced and unsourced capabilities.

- Develop the LOGFAS Force Profiles and Holdings (FP&H) utilizing the TA’s Statement of Requirements (SOR) from the Operation Plan (OPLAN) and generic sustainment parameters for each sourced unit.

  **Deliverable:** set of LOGFAS FP&H.

- Develop, in cooperation with the TA, the GEOMAN data to include:
  a. Networks (air, sea, road, rail, inland waterway, and pipeline)
  b. GEOLOCs (ports, cities, logistics nodes, etc.)

  **Optional: Tasking and deliverables:**

- The contractor will visit the TA (2 working days) during the Crisis Response Planning (CRP) phase (CONOPS and OPLAN development) (18 JAN – 19 FEB) to gain a good understanding on the logistics and RSOM concept for the operation, and to further coordinate with the TA the works listed above. This visit will be to Istanbul, Turkey.

- The contractor shall provide the name, email and telephone number of a person that the TA, JWC (ODE) and JFC Brunssum (OCE) could contact (18 JAN - 3 MAR 16 / 0800-1600 hrs CET) in order to provide guidance or coordinate the status of the deliverables (support-desk).

5. **Schedule of Delivery**

The contractor shall provide a draft version of all deliverables listed above by the 26 FEB 16, and a final version by the 3 MAR 16.

Expected delivery of Force Generation (FoG) products (items to be delivered by JWC):

- a. Initial pool of forces available for planning: 1 DEC 2015.
- b. CJSOR: 3 FEB 2016.

If deemed necessary by the TA, NRDC-TUR personnel will visit the contractor during the development of the deliverables. Related costs will be covered by TA.
The dates for the visits listed above are to be coordinated by the TA and the contractor. JWC personnel might participate in these visits.

The contractor will provide a detailed schedule (1/2 a day by 1/2 a day) detailing the expected development of the deliverables. This will provide visibility to the TA and JWC on the development process, and would improve coordination.

6. **Place of Performance**

The work has to be done at the SUPPLIER’S offices except for the visit (2 Working Days) with the TA at ISTANBUL, TURKEY.

7. **Security Considerations**

The contractor’s personnel visiting the TA must have a NATO Security Clearance.

The release of classified or unclassified project related information to authorities or persons outside the Internal Review project (non-participants) without prior approval is expressly prohibited.

8. **Partial Bidding**

Partial Bidding is NOT AUTHORIZED.

9. **Bid Closing Date**

Bids must be received at JWC **not later than 11:00 hours (local time) 04 January 2016**. At that time and date, bidding will be closed.

10. **Bid Submittal**

Submit the below bid form to the following email addresses:

BID PROPOSAL JWC-15-R-0219  
LOGFAS SUPPORT 2016

Email Address:  
psc@jwc.nato.int  
christopher.wynn@jwc.nato.int
## LOGFAS DATABASE SUPPORT
### BID FORM

<table>
<thead>
<tr>
<th>Item</th>
<th>Description</th>
<th>Currency</th>
<th>Cost</th>
</tr>
</thead>
</table>
| 1.   | Develop the de-conflicted exercise Multinational Detailed Deployment Plan (MNDDP) for Phases IIIA (RSOM) and IIIB (Execution) for forces and sustainment.  
**Deliverable:** Exercise MNDDP for Phases IIIA and IIIB with sourced and unsourced capabilities. |          |      |
| 2.   | Develop the LOGFAS Force Profiles and Holdings (FP&H) utilizing the TA’s Statement of Requirements (SOR) from the Operation Plan (OPLAN) and generic sustainment parameters for each sourced unit.  
**Deliverable:** set of LOGFAS FP&H. |          |      |
| 3.   | Develop, in cooperation with the TA, the GEOMAN data to include:  
  a. Networks (air, sea, road, rail, inland waterway, and pipeline)  
  b. GEOLOCs (ports, cities, logistics nodes, etc.)  
  c. *****OPTIONAL REQUIREMENTS***  
| | | | |
| 1.   | The contractor will visit the TA (2 working days) during the Crisis Response Planning (CRP) phase (CONOPS and OPLAN development) (18 JAN – 19 FEB) to gain a good understanding on the logistics and RSOM concept for the operation, and to further coordinate with the TA the works listed above. The contractor’s personnel visiting the TA must have a NATO Security Clearance. | | |
| 1.   | The contractor shall provide the name, email and telephone number of a person that the TA, JWC (ODE) and JFC Brunssum (OCE) could contact (18 JAN - 3 MAR 16 / 0800-1600 hrs CET) in order to provide guidance or coordinate the status of the deliverables (support-desk). | | |

**Bidder Comments:**